1. COMPONENT					2	2. DATI	E	
MARINE CORPS	FY 2005 MILITARY CONSTRUCTION PROJECT DATA							
3. INSTALLATION AND LOCATION			4. PRO	4. PROJECT TILE				
MARINE CORPS SUPPORT ACTIVITY			KANSA	KANSAS CITY PUBLIC PRIVATE VENTURE				
KANSAS CITY, MO								
5. PROGRAM ELEMENT		6. CATEGORY CODE		7. PROJECT NUMBER		8. PROJECT COST(\$000)		
		711		KC-H-0501		\$20,238		
9. COST ESTIMATES								
					UNII		COST	
ITEM			U/M	QUANTITY	COS	Γ	(\$000)	
WHOLEHOUSE IMPROVEMENT			EA	235	86,119	9	20,238	
Area Cost Factor 1.0	01							

10. DESCRIPTION OF PROPOSED CONSTRUCTION

Funds for this project will support the privatization of 235 homes at MCSA Kansas City, MO. This project eliminates 235 of 235 total inadequate units at MCSA Kansas City, MO.

11. REQUIREMENT:

PROJECT:

This project represents the Public Private Venture (PPV) which will privatize Kansas City family housing. This project phase will replace, renovate, repair or demolish, operate and maintain 235 privatized government homes.

REOUIREMENT:

Adequate family housing is needed for married personnel and their families. This project replaces 137 Capehart homes, provides for varying degrees of renovation and support to the remaining 98 privatized units including demolition. This project also provides neighborhood amenities and community recreational facilities, and expanded common open spaces. Recreational facilities include tot lots, jogging paths, and playing courts/fields.

CURRENT SITUATION:

The 235 Capehart units were constructed in 1959. Major modifications would be required to bring the existing housing units up to current standards and modification would exceed 75% of the replacement cost. All these units have significantly deteriorated. The units electrical systems are in need of upgrades. The kitchens are poorly designed and do not meet modern standards. Fire suppression systems are non-existent. Maintenance and utility costs are increasing due to failures in building components and systems. The neighborhoods are deteriorated to the point that quality of life is significantly diminished for military families living in these neighborhoods.

1. COMPONENT		2. DATE						
MARINE CORPS	FY 2005 MILITARY CONSTRUCTION PROJECT DATA							
3. INSTALLATION A								
MARINE CORPS SUPPORT ACTIVITY								
KANSAS CITY, MO								
4. PROJECT TITLE		5. PROJECT NUMBER						
KANSAS CITY PUBL	KC-H-0501							
IMPACT IF NOT PRO lead to deterioration or resulting in increases payments. Military me accepting housing that Corps. Retention of quantum corps.	VIDED: Maintenance and utility costs will continue to increase. Lo finterior components and accelerated failure of the facility. Units will so both the housing deficit in the local community and to the cost assembers will be forced to choose between involuntary separations from is unsuitable. Either choice will likely lead to poor morale and dissipative personnel will be adversely impacted. In with the school district is in progress.	ll have to be taken off-line; sociated with BAH n their families, or						